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STATEMENT OF WORK

The Contractor proposes to supply:

l.

Engineering services and materials necessary for the design,
canstruction, laboratory test, and operational flight test of a
production prototype of Electronic System No. 2, designed to
meet performance requirements transmitted verbally to a re-
presentative of the Contractor and developed in general accord-
ance with the procedures set forth in the accompanying techni-
cal exhibit. The prototype will be ready for flight test the
latter half of December, 1955,

Informal monthly progress reports summarizing the work com-
pleted during the reporting period in sufficient detail to permit
evaluation of the project activity. Delivery of reports will be
made within fifteen days following termination of the reporting
period.

A final engineering report presenting in detail the analytical
and experimental work completed, the results of all signifi-
cant tests and performance evaluation, circuit schematic
diagrams for the equipment units developed, and a complete
description of operating characteristics, Delivery of the
final report will be made within thirty days following comple-
tion of the final equipment teats.

A complete set of production drawings. Drawings suitable
for the Contractor to commence fabrication of production
units will be available by December 15, 1955, A complete
set of production drawings will be furnished the Contracting
Agency within thirty days following completion of the final
equipment tests.

A proposal presenting the estimated costs and delivery
schedule for the required number of production systems will
be submitted to the Contracting Agency by November 20, 1955,
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GOVERNMENT-FURNISHED EQUIPMENT REQUIRED

Completion of the work outlined in this proposal at the costs indicated
in Exhibit B is made contingent on bailment by the contracting agency to the
contractor of the following equipment:

7 Harmnmarlund SP-600-JX High- Frequency
Communication Receivers

1 Collins 231D-20 Autotune Transmitter, or
another transmitter to be selected

The above equipment should be bailed to the contractor within 40 days
following his request for bailment, and should be effective for the 12-month
period following receipt of the equipment by the contractor,
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